
(X)

X X

X

(Signature of person authorized to sign) (Signature of Contracting Officer)

11/12/2004

Jerry M. Carter
15B. Name of Contractor 15C. Date Signed 16B. District of Columbia 16C. Date Signed

Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect
15A. Name and Title of Signer (Type or print) 16A. Name of Contracting Officer

This addendum consists of this cover sheet and 23 pages attached hereto.  Please note that the 
revised plans are available  from the Construction Support Branch (Bid Room) - 2000 14th Street 
NW 3rd Floor, Washington DC 20009

For those bidders who wish to use Expedite Bid, the Schedule of Items is available on diskette from the 
Construction Support Branch (Bid Room) 2000 14th Street NW 3rd Floor  Washington, DC 20009

The New Bid Opening date is November 23, 2004

The Bid Opening date of November 17, 2004 is extended

1 copies to the issuing office.

14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)

E. IMPORTANT: Contractor is not, is required to sign this document and return

D. Other (Specify type of modification and authority)

C. This supplemental agreement is entered into pursuant to authority of:

The changes set forth in Item 14 are made in the contract/order no. in item 10A.
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation
date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

A. This change order is issued pursuant to: (Specify Authority) 

PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change
an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the 
solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data (If Required)

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended. is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the 
following methods: (a) By completing Items 8 and 15, and returning copies of the amendment: (b) By acknowledging receipt of this
amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and 
amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS

Facility
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

10A. Modification of Contract/Order No.

10B. Dated (See Item 13)
Code

POKA-2004-B-0018-JJ
9B. Dated (See Item 11)
9/28/2004

8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code) 9A. Amendment of Solicitation No.

2000 14th Street, NW, 6th Floor 2000 14th Street, NW, 3rd Floor, Bid Room
Washington, DC 20009 Washington, DC 20009

District Department of Transportation
Construction Contract Branch Procurement Support Branch

6. Issued By: Code 7. Administered By (If other than line 6)
4 11/12/2004 Reconstruction of F Street, NW
2. Amendment/Modification Number 3. Effective Date 4. Requisition/Purchase Request No. 5. Solicitation Caption

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. Contract Number Page of Pages
POKA-2004-B-0018-JJ 1 24
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From 17TH To 23RD Street 

Government of the District of Columbia 
Department of Transportation 
Construction Contract Branch 
2000-14th Street, N.W. 6th Floor 
Washington, D.C.  20009 
________________________________________________________________ 
ADDENDUM  No.4   ISSUED: November 12, 2004  23 pages 
 
Invitation No. POKA-2004-B-0018-JJ 
Title:    Reconstruction of F Street NW, from 17th to 23rd Street 
   FAP No. STP-4000(78) 
 
 
BIDDERS shall acknowledge receipt of this addendum on official Bid Form.  Failure to 
do so may result in rejection of your bid. 
 
CURRENT BID OPENING   November 17th, 2004 
 
BIDDERS are informed that the above named project is modified as follows: 
 
      
 

 NEW BID OPENING DATE 
 

The Bid Opening Date has been extended until November 23, 2004. 
 

 
 

BID FORMS AND PROPOSALS 
 
DELETE the Schedule of Items in its entirety and REPLACE with attached Schedule of 
Items. (Pages 1R-11R) attached 
 
 

SPECIFICATIONS 
 
DELETE SP No. 1(B) in its entirety and REPLACE with the following: 

“1(B)   Construction of new full depth asphalt pavement as shown in the 
design documents.”  

 
REPLACE SP No. 55(D)(3)c., “Conversion Kits Metal Halide” with attached SP “SODIUM 
VAPOR CONVERSION KITS”.  



Addendum No. 4 
Reconstruction of F Street NW 
From 17TH To 23RD Street 

 
REPLACE all references to “400W Metal Halide” with “250W High Pressure Sodium”. 
 

ADD NEW SP No. 68, “BITUMINOUS CONCRETE MIXTURES AND PERFORMANCE  
GRADE  

ASPHALT BINDERS, Items 403011, 403013” as attached. 
 

ADD NEW SP No. 69, “THERMOPLASTIC PAVEMENT MARKING” as attached. 
 
 

PLANS 
 
REPLACE sheet 3, Summary of Quantities with attached sheet 3R. 
 
REPLACE sheet 12, Typical Sections with attached sheet 12R. 
 
REPLACE sheet 66, Electrical/Lighting with attached sheet 66R. 
 
REPLACE sheets 97, 98, 99, 100, 101, 104, 105, 106, 114, 115, 116, 122, 123, 125 in 
Traffic Signal plans with attached sheets 97R, 98R, 99R, 100R, 101R, 104R, 105R, 
106R, 114R, 115R, 116R, 122R, 123R, 125R. 
 
DELETE General Note no. 4 on sheets 97, 102, 107, 112, 117. 
 
REPLACE all references to “400W Metal Halide” with “250W High Pressure Sodium”. 

 
QUESTIONS AND RESPONSES 

 
Various questions have been submitted and/or presented at the Pre-Bid Meeting on 
October 20th, 2004. These questions and the responses as well as additional changes 
are provided below and are part of this contract. 
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                     District Department of Transportation     PAGE:           1R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2004B0018JJ     PROJECT(S): STP-4000(78) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001   
 
 ------------------------------------------------------------------------------- 
      |000003 Employee Training |               |                | 
  0010|                         |       2000.000|                | 
      |                         |HR             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |200007 Earthwork and     |               |                | 
  0020|Excavation Special Item  |        700.000|                | 
      |- LF -  STREETCAR TRACK  |LF             |                | 
      |REMOVAL - 207 005        |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |202002 Common Excavation |               |                | 
  0030|                         |       8100.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204002 Embankment Fill   |               |                | 
  0040|                         |        500.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |207002 Trench Excavation |               |                | 
  0050|and Backfill             |       2157.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |207006 Gravel for Trench |               |                | 
  0060|Undercut                 |        165.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |209002 Aggregate Base    |               |                | 
  0070|Course                   |       4500.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |302002 Valve Casing      |               |                | 
  0080|                         |         46.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |303002 Abandon Valve     |               |                | 
  0090|Casing                   |         12.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |303004 Remove Fire       |               |                | 
  0100|Hydrant                  |          7.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:           2R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2004B0018JJ     PROJECT(S): STP-4000(78) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |304002 Butterfly Valve   |               |                | 
  0110|Manhole                  |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305002 Ductile Iron Pipe,|               |                | 
  0120|4 - 8 Inch               |       3800.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305006 Ductile Iron Pipe,|               |                | 
  0130|16 Inch                  |         40.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305018 Extra Fittingd -  |               |                | 
  0140|Contractor Furnished     |        100.000|                | 
      |                         |LBS            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |306002 Gate Butterfly    |               |                | 
  0150|Valve, 3 - 12 Inch       |         40.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |306004 Gate Butterfly    |               |                | 
  0160|Valve, 16 Inch           |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |306991 Gate Butterfly    |               |                | 
  0170|Valve Special Item -     |         24.000|                | 
      |EACH -  REMOVE EXISITING |EACH           |                | 
      |4-8 INCH GATE VALVE -    |               |                | 
      |306 015                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |307002 Set Fire Hydrant  |               |                | 
  0180|                         |          7.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |307004 Relocate Fire     |               |                | 
  0190|Hydrant                  |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |307008 Furnish Fire      |               |                | 
  0200|Hydrant                  |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:           3R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2004B0018JJ     PROJECT(S): STP-4000(78) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |307010 Convert Fire      |               |                | 
  0210|Hydrant                  |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |308004 Water Service     |               |                | 
  0220|Pipe, 1-1/4 to 2 Inch    |       1050.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |308014 Furnish and       |               |                | 
  0230|Install Curb Stop/Curb   |         25.000|                | 
      |Stop Box                 |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |308018 Water Service     |               |                | 
  0240|Test Hole                |         30.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |308024 Adjust Water      |               |                | 
  0250|Meter Frame              |         10.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |308028 Adjust Curb Cock  |               |                | 
  0260|Box                      |         10.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |308030 Adjust Water      |               |                | 
  0270|Valve Box                |         10.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |308991 Water Service     |               |                | 
  0280|Connections Special Item |         25.000|                | 
      |-EA -  FUR AND INS WATER |EACH           |                | 
      |METER BOX AND REINSTALL  |               |                | 
      |EXIST FRAME AND COVERS   |               |                | 
      |308 017                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |309002 Sewer Manhole on  |               |                | 
  0290|Sewer 48 Inch and Less   |         33.000|                | 
      |Dia.                     |VLF            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310002 Standard Basin    |               |                | 
  0300|                         |         11.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:           4R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2004B0018JJ     PROJECT(S): STP-4000(78) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |310004 Standard Double   |               |                | 
  0310|Basin                    |         18.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310008 Basin Connect PCC |               |                | 
  0320|Pipe, Class III, 15 Inch |        500.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |311002 Adjust            |               |                | 
  0330|Sewer-Water-Utility      |         70.000|                | 
      |Manhole Frame            |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |311991 Adjust,           |               |                | 
  0340|Rebuild&Replace          |          5.000|                | 
      |Manhole&Catchbasin-      |EACH           |                | 
      |Special Item -EA-  CLEAN |               |                | 
      |SEWER STRUCTURE - 311    |               |                | 
      |063                      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |313002 Abandon Basin     |               |                | 
  0350|Connecting Pipe          |         14.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |313006 Abandon Basin     |               |                | 
  0360|                         |         17.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |314004 PCC Pipe, Class   |               |                | 
  0370|III, Gasket, 15 Inch     |         49.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |314991 Sewer Pipe        |               |                | 
  0380|Special Item - LF -      |         45.000|                | 
      |CLEAN PCC PIPE - 311 065 |LF             |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |315002 Pipe Sewer TV     |               |                | 
  0390|Inspection - LS -        |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |322002 PCC Thrust Block  |               |                | 
  0400|                         |          6.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:           5R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2004B0018JJ     PROJECT(S): STP-4000(78) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |323002 PCC Collar for    |               |                | 
  0410|Sewers                   |          2.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |324002 PCC In-Line       |               |                | 
  0420|Thrust Block             |         13.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |403991 Hot Bituminous    |               |                | 
  0430|Pavement Special Item -  |       4600.000|                | 
      |TON -  SUPERPAVE BASE    |TON            |                | 
      |COURSE,19.0MM MIX-403    |               |                | 
      |013                      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |403991 Hot Bituminous    |               |                | 
  0440|Pavement Special Item -  |       1550.000|                | 
      |TON -  SUPERPAVE SURFACE |TON            |                | 
      |COURSE, 12.5MM MIX 403   |               |                | 
      |011                      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |406002 Tack Coat         |               |                | 
  0450|                         |      13000.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |407002 Bituminous Prime  |               |                | 
  0460|Coat                     |       5061.000|                | 
      |                         |GAL            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |411002 Temporary AC      |               |                | 
  0470|                         |        100.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |501010 Reinforced PCC    |               |                | 
  0480|Pavement, 12 Inch        |         90.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |501022 Additional        |               |                | 
  0490|Standard Portland Cement |         50.000|                | 
      |                         |BAGS           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |505024 Replace           |               |                | 
  0500|Driveway-Alley Entrance, |        440.000|                | 
      |7 Inch                   |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:           6R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2004B0018JJ     PROJECT(S): STP-4000(78) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |506004 Repair PCC Base   |               |                | 
  0510|                         |         20.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |607991 Misc. Fencing     |               |                | 
  0520|Special Item - LF -      |       5000.000|                | 
      |TEMPORARY SAFETY FENCE - |LF             |                | 
      |607 005                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608004 PCC Sidewalk, 4   |               |                | 
  0530|Inch                     |        385.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608024 Brick Sidewalk on |               |                | 
  0540|PCC Base                 |       6230.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608036 Block Sidewalk    |               |                | 
  0550|Repair on PCC Base       |         50.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609052 Repair-Replace    |               |                | 
  0560|PCC Circular Curb and/or |          5.000|                | 
      |Gutter                   |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609068 Furnish and Set   |               |                | 
  0570|8"x12" Granite Straight  |       4900.000|                | 
      |Curb                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609070 Furnish and Set   |               |                | 
  0580|8"x12" Granite Circular  |        170.000|                | 
      |Curb, Radius Under 1 0   |LF             |                | 
      |Ft.                      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609072 Furnish and Set   |               |                | 
  0590|8"x12" Granite Circular  |        190.000|                | 
      |Curb, Radius 10-100 Ft.  |LF             |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609086 Reset Stone Curb  |               |                | 
  0600|                         |        500.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:           7R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2004B0018JJ     PROJECT(S): STP-4000(78) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |609204 PCC               |               |                | 
  0610|Wheelchair/Bicycle Ramp  |        174.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609500 Brick Gutter      |               |                | 
  0620|                         |       6400.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609992 Curb, Gutter, &   |               |                | 
  0630|Paved Flume Special Item |          6.000|                | 
      |- SY -  DETECTABLE       |SY             |                | 
      |WARNING PAVERS ON EXIST. |               |                | 
      |RAMPS 609 203            |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611002 Remove Tree and   |               |                | 
  0640|Stump up to 6 Inch Dia.  |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611038 Trim Tree 6 Inch  |               |                | 
  0650|Dia. and Under           |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611040 Trim Tree 6 Inch  |               |                | 
  0660|to 12 Inch Dia.          |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611060 Mulch             |               |                | 
  0670|                         |        400.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611999 Tree, Shrub, Vine,|               |                | 
  0680|& Ground Cover Special   |         11.000|                | 
      |Item - EACH -  TREE      |EACH           |                | 
      |PLANTING - 611 199       |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |612002 Mobilization      |               |                | 
  0690|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |614012 Portable Precast  |               |                | 
  0700|PCC Barrier              |       2425.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:           8R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2004B0018JJ     PROJECT(S): STP-4000(78) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |616004 Construction Lane |               |                | 
  0710|Closing                  |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |616006 Remove Lane       |               |                | 
  0720|Markings                 |        100.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616008 Temporary         |               |                | 
  0730|Construction Sign        |         38.000|                | 
      |Supports                 |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616012 Construction      |               |                | 
  0740|Warning and Detour Signs |        605.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616014 Reflectorized     |               |                | 
  0750|Traffic Cones            |         35.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616016 Flashing Amber    |               |                | 
  0760|Warning Lights, Type "B" |         20.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616020 Sequential Arrow  |               |                | 
  0770|Boards                   |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616022 Construction Sign |               |                | 
  0780|Warning Flags            |         25.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616024 Type III PVC      |               |                | 
  0790|Barricade                |         24.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616028 Traffic Drums     |               |                | 
  0800|                         |         20.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616040 Thermoplastic     |               |                | 
  0810|Pavement Marking, 4 Inch |       1100.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:           9R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2004B0018JJ     PROJECT(S): STP-4000(78) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |616044 Thermoplastic     |               |                | 
  0820|Pavement Marking, 6 Inch |        250.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616050 Thermoplastic     |               |                | 
  0830|Pavement Marking, 12     |       1620.000|                | 
      |Inch                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616070 Taped Lane        |               |                | 
  0840|Marking, 4 Inch          |        330.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616090 Construction Zone |               |                | 
  0850|Attenuator               |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617991 Membrane          |               |                | 
  0860|Waterproofing Special    |        300.000|                | 
      |Item - SY -  WATERPROOF  |SY             |                | 
      |COATING 617 005          |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618154 Remove #18 Cast   |               |                | 
  0870|Iron Street Light Pole   |         34.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618250 Remove Street     |               |                | 
  0880|Light Pole Foundation    |         34.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618294 48 x 48 x 48 Inch |               |                | 
  0890|Manhole                  |         12.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618340 2 Inch PVC,       |               |                | 
  0900|Schedule 40 Rigid        |       2500.000|                | 
      |Conduit                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618352 #10 Stranded Wire |               |                | 
  0910|                         |       5000.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618354 #8 Stranded Wire  |               |                | 
  0920|                         |       2600.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:          10R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2004B0018JJ     PROJECT(S): STP-4000(78) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |618362 #2 Stranded Wire  |               |                | 
  0930|                         |       2700.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618372 #0000 Stranded    |               |                | 
  0940|Wire                     |       7800.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618526 #18 Cast Iron     |               |                | 
  0950|Pole                     |         38.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618991 Electrical Work   |               |                | 
  0960|Special Item -LS-        |LUMP           |LUMP            | 
      |TRAFFIC SIGNAL WORK -    |               |                | 
      |618 003                  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |618993 Electrical Work   |               |                | 
  0970|Special Item -LF-  2-4   |        210.000|                | 
      |INCH PVC SCHEDULE 40     |LF             |                | 
      |RIGID CONDUIT DUCT BANK  |               |                | 
      |618 341                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618993 Electrical Work   |               |                | 
  0980|Special Item -LF-  6-4   |       2300.000|                | 
      |INCH PVC SCHEDULE 40     |LF             |                | 
      |RIGID CONDUIT DUCT BANK  |               |                | 
      |618 343                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618999 Payment to PEPCO  |               |                | 
  0990|for connection and       |LUMP           |LUMP            |       20000.00 
      |disconnection of service |               |                | 
      |to streetlights and      |               |                | 
      |traffic signals PAYMENT  |               |                | 
      |TO PEPCO                 |               |                | 
 ------------------------------------------------------------------------------- 
      |620014 Traffic Sign      |               |                | 
  1000|Panels                   |        495.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620040 Federal Aid       |               |                | 
  1010|Project Sign             |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:          11R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2004B0018JJ     PROJECT(S): STP-4000(78) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |620991 Traffic Signing   |               |                | 
  1020|Special Item - LF -      |       1608.000|                | 
      |STEEL DRIVE POST 620 011 |LF             |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620993 Traffic Signing   |               |                | 
  1030|Special Item - EACH -    |          1.000|                | 
      |REBUILDING DC SIGN 620   |EACH           |                | 
      |041                      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |621002 Pavement          |               |                | 
  1040|Profiling (Milling)      |       1180.000|                | 
      |MILL 2 1/2 INCHES        |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |624002 Steel Protection  |               |                | 
  1050|Plate, 5x10 Ft.          |         10.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |626002 Engineer's Field  |               |                | 
  1060|Facilities               |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |626011 Progress          |               |                | 
  1070|Photographs              |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |626015 As-Built Drawings |               |                | 
  1080|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |627002 Field Layout      |               |                | 
  1090|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |628002 Erosion and       |               |                | 
  1100|Sediment Control         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
 ------------------------------------------------------------------------------- 
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SUPPLEMENTAL PROVISIONS 
 

68. BITUMINOUS CONCRETE MIXTURES AND PERFORMANCE GRADE  
ASPHALT BINDERS: Items 403 011, 403 013 
 
CERTIFICATION. The manufacturer and hauler shall furnish certifications as specified in 
DPW Standard Specifications. 
The manufacturer shall also certify: 
(a) Date and time of loading. 
(b) Tank or blending system 
(c) Identification of hauling unit. 
(d) Binder grade, temperature, and quantity of materials. 
(e) Complete certified analysis. 
(f) Lot number, if applicable. 
(g) Mixing and compaction temperatures when the binder is polymer modified. 
The hauler shall also certify 
(a) Identification of hauling unit 
(b) Binder grade and source of last delivery. 
(c) The date of the last delivery using this hauling tank and volume of material remaining in 
the tank at the time of current loading. 
 

A.)  Performance Graded Asphalt Binders.  For mixes containing all virgin materials shall 
conform to AASHTO MP Table 1, for PG 70-22 binder (Interstates, Other Freeways and 
Expressway, Principles, and Minors) or PG 64-22 (Local and Collectors) . The asphalt 
binder recovered from the final plant mixed material will be considered Rolling Thin Film 
Oven (RTFO) material and shall conform to AASHTO MP1, Table I for the specified 
performance grade. 
The PG binder shall be pre-approved by DDOT. 
The Contractor shall submit a certificate of analysis showing conformance with the PG 
Binder Specification AASHTO MPI and the critical cracking temperature as described in the 
Binder ETO Draft, Standard Practice for Determination of Low-Temperature Performance 
Grade (PG) of Asphalt Binder, for the binders specified in the Contract Documents. 
The PG binder for HMA mixes shall be achieved by the use of Neat Asphalt with elastomer 
polymer modifications when needed. 

B.)  Aggregates. Aggregates shall conform to Section 803.03, 803.04 and AASHTO MP2 
with the exception that the aggregate retained on the 4.75 mm sieve shall be tested for flat 
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and elongated particles in conformance with ASTM D 4791. 

C.)  Mix Design. The Contractor shall develop a Superpave mix design in conformance 
with AASHTO PP 28. HMA Superpave mixes – i.e., 9.5mm (when surface course is less 
than 1.5 inches) 12.5mm (when surface course is greater than 1.5 inches) Surface Course, 
9.5mm Leveling Course, and 19.0mm Base or as directed by the Engineer, shall conform to 
the specification for Superpave Volumetric Mix Design, AASHTO MP 2, and shall be 
designed for a thirty (30) million Equivalent Single Axle Loading (ESAL). 
The Contractor shall not use crushed, recycled asphalt pavement (RAP) material, crushed 
glass roofing shingles from manufacturing waste. 

D.)  Mix Design Approval. Documents containing the data from the Contractor’s laboratory 
study shall be submitted to the Engineer for tentative approval at least two weeks prior to 
paving operations using DDOT approved AASHTO software, and shall include the following 
(a) Mix designation and Contract number shall be on the Contract documents. 
(b) Source and percentage of aggregate. 
(c) Source, percentage, and grade of performance graded asphalt binder. 
(ii) Anticipated gradation and proportion of each component aggregate. 
(e) Combined cold feed grading, extracted grading, or ignited grading 
(1) Plant where HMA mix will be produced. 
(g) Plant target mixing temperature based on viscosity of 0.22 Pascal. 
(h) Percent passing No. 200 sieve removed by dust collecting system. 
(i) Ratio of dust to binder material on effective asphalt. 
(j) Maximum specific gravity at the target binder content. 
(k) Mix design grading plotted on 0.45 power gradation chart. 
(l) Tensile strength ratio and worksheets 
(m) The gyratory compaction curve for Nmax. 
(n) The bulk specific gravity at Ndesign gyrations. 
(o) The air void content (percent Va) at Ninitial, Ndesign, and Nmax gyrations 
(p) The voids in the mineral aggregate (percent VMA) and the voids filled with asphalt 
(percent VFA) at Ndesign gyrations (TP4). 
(q) The slope of the gyratory compaction curve. 

E.)  All consensus and source properties. 
(1) Coarse aggregate angularity. 
(2) Flat and elongated 
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(3) Sand equivalent. 
(4) Un-compacted void content of fine aggregate. 
(5) Bulk and apparent specific gravity of coarse and fine aggregate. 
(6) Absorption of coarse and fine aggregate 
Mix designs submitted to the Engineer for approval shall be accompanied by a quantity of 
job mix formula aggregate and appropriate amount of required PG binder for ignition oven 
calibration. 
If previous construction or performance experience has shown the proposed mix design to 
be unsatisfactory, the Engineer may require the Contractor to submit a more suitable 
design. 
If the Contractor proposes to change the source of aggregate used in the mix, a revised 
“Mix design shall be submitted with the information required. The conditions set forth above 
relative to initial submission shall apply. If a change in the Performance Grade binder 
source becomes necessary.  DDOT requires an anti-stripping additive test in conformance 
with ASTM D 4867 before giving the final approval; a DDOT approved anti-stripping is 
required in all AC mixtures. 

F.)  Field Verification of Mix Design: After receiving the tentative approval for the mix 
design from the Engineer, the Contractor shall conduct a field verification of the mix at the 
beginning of production in each plant. The certified personnel shall perform Field 
verification. The verification samples shall be prepared as specified in PP28. The 
Contractor shall notify the Engineer at least two working days in advance of the scheduled 
verification. 

G.)  Verification Evaluation: 
(a) Initial verification shall consist of four samples tested for the parameters of the approved 
mix design. These samples shall be randomly drawn from the first day’s production. If the 
first day of production is less than 500 tons, the Contractor may choose to spread 
verification testing over the number of days needed to accumulate 500 tons. The 
verification testing shall be completed on the day when production has reached the 500 
tons. The Contractor shall evaluate the verification tests results 

(b) If the mix produced by the plant conforms to the parameters, production may proceed 
without any changes. If the Contractor has submitted mixes with identical aggregate 
combinations and differing asphalt contents associated with changes in ESAL loads, 
verification will be limited to volumetric analysis at the Engineer’s discretion. 

(c) If the mix produced by the plant does not conform to the parameters, then an 
adjustment to the asphalt content or gradation may be made to bring the mix design 
requirements within acceptable levels. 
Permissible adjustment limitations between the approved Mix Design and Adjusted Mix 
Design are as follows: 
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TEST PROPERTY              PERMISSIBLE ADJUSTMENT %(*) 

Larger than 1/2 in. (12.5 mm) sieve:                                           ± 5 

1/2 in. (12.5 mm) through No.4 (4.75 mm) sieves:                     ± 4 

No.8 (2.36mm) through No. 100 (1.50 mm) sieves:                   ± 3 

No. 200 (75 um) sieve:                                                                ± 1.0 

Binder Content:                                                                           ± 0.20 
* The permissible adjustment for all mixes shall establish a job mix formula having targets outside 
the restricted zone. Additionally, Superpave mixes shall be within control points. 

 
When an adjustment is made to the mix design, a second verification shall be performed to 
ensure that the modified mix conforms to all design requirements. The time and tonnage 
limitations shall be as specified in (a) above. Material produced during this verification will 
be subject to removal as specified in DPW Standard Specifications if it does not conform to 
Specifications. 
If the adjusted mix conforms to the mix design parameters, production may proceed; if it 
does not conform, production shall be suspended and a new mix design shall be submitted 
to the Engineer for approval. The new mix design shall be designed as specified in 
AASHTO PP28. 

(d) Subsequent mix designs submitted due to nonconformance will be subject to removal 
as specified in DPW Standard Specifications.  If the mix does not conform to (b) above 
during the initial verification, production for the mix shall be suspended until the Engineer 
takes corrective action. 
The Contractor shall obtain pavement cores at the direction of the engineer within twenty-
four (24) hours after lay-down. 
 

Measure and Payment 
The unit of measure for Hot Mixed Asphaltic Concrete of the Superpave mix specified will 
be the ton.  The number of tons will be actual number of tons complete in place as weighed 
on approved truck scales.  The Engineer will deduct the weight of all material lost, wasted, 
damaged, rejected or applied in excess of the Engineer’s direction or contrary to these 
specifications. 
The number of tons of the Superpave mix will be paid for at the contract price per ton, 
which payment will be full compensation for the work specified complete in place. 
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69. THERMOPLASTIC PAVEMENT MARKING, 4 INCH, Item 616 040 
THERMOPLASTIC PAVEMENT MARKING, 6 INCH, Item 616 044 
THERMOPLASTIC PAVEMENT MARKING, 12 INCH, Item 616 050 
 
This supplements 616.15 of the standard specifications. 
 
(A) GENERAL – Work under these items consists of furnishing all materials for and 
installation of permanent Thermoplastic Lane Markings on permanent bituminous asphalt 
pavement meeting the requirements of AASHTO M249. 
 
(B) MATERIALS – All materials for this work shall meet the requirements of AASHTO 
M249. 
 
(C) APPLICATION PROPERTIES: 
 

1. The thermoplastic material shall readily extrude at temperature of 400 to 425 
degree F from approved equipment to produce a line 1/8 to 3/16 inch thick 
which shall be continuous and uniform in shape having clear and sharp 
dimensions.  The width of the line shall be as shown on the plans 0.25 inch.  
The material shall be extruded at a minimum temperature 400º - 440ºF. 

 
2. The material shall be applied when the ambient temperature is not less than 

45ºF and the pavement temperature is no less than 55ºF. 
 

3. The application of additional glass beads by drop on methods shall be at a 
rate specified by the purchaser and agreed upon by the applicator. 

 
(D) CONSTRUCTION METHODS – Prior to application, the pavement surfaces to which 
the marking material will be applied shall be completely cleaned and allowed to dry.  The 
material shall be applied to the road surface in a molten state by mechanical means with 
surface application of glass beads at the rate of 6 pounds per gallon.  The newly applied 
markings shall be protected from intrusion by traffic by means of traffic cones, safety 
barrels or other approved means.  Upon cooling to normal pavement temperature, it shall 
produce an adherent reflectorized stripe or surface of specified surface and width capable 
of resisting deformation by traffic. 
 
(E) PACKAGING AND MARKING – The thermoplastic material shall be packaged in 
suitable containers to which it will not adhere during shipment and storage.  The blocks of 
cast thermoplastic material shall be approximately 12 by 36 by 2 inch and shall weigh 
approximately 50 pounds.  Each container shall designate the color, manufacturer’s name, 
batch number and date of manufacture.  Each batch manufactured shall have its own 
separate number.  The label shall warn the user that the material shall be heated to 400 to 
425ºF during application. 
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(F) MEASURE AND PAYMENT – Supplementing 616.15(E), payment will be made to 
include performance of work specified herein. 
 

 
 

QUESTIONS AND ANSWERS 
 
1. Sheet 66 of 125:  Under electrical notes, note G calls for maintaining temporary lighting 

during construction.  There is no bid item covering temporary lighting.  Is this an 
oversight or should the cost be spread over the bid items? 

 
 Response:  As stated on sheet 58, paragraph 5 of the Special Provisions, the contractor 

is responsible for keeping the existing or new lights on from notice to proceed to 
completion of the contract.  The cost for maintaining the lights shall be incidental to the 
electrical work. 

 
2. Sheet 66 of 125:  Electrical note L calls for stainless steel anchor bolts, while the 

specifications (page 62) and details on sheet 73 of 125 seem to call for galvanized 
anchor bolts.  Please clarify. 

 
 Response:  Galvanized steel anchor bolts are acceptable in lieu of stainless steel. 
 
3. Sheet 73 of 125:   
 

A. Pole foundation calls for 1-1/4” anchor bolts.  Using 1-1/4” anchor bolts presents 
a clearance problem in the #18 cast iron pole.  Consideration should be given to 
using a 1” diameter anchor bolt.  Please advise. 

 
 Response:  1” anchor bolt is acceptable for use in the #18 pole foundation. 

  
B. The same detail calls for installing a 1” diameter ground rod.  This exceeds 

requirements to properly ground these poles.  Past installations have used ¾” 
diameter ground rod.  There does not appear to be a source for 1” x 15’ ground 
rods.  Please advise. 

 
 Response:  As stated in the Special Provisions, sheet 66, use ¾” x 15’ ground 

rods for streetlight foundations.. 
 

 
C. The same detail calls for exothermic connection to the ground rod.  Past 

installations have used mechanical connection to facilitate ease of disconnecting 
if necessary.  Please advise. 

 
 Response:  Exothermic weld for ground connection is correct. 
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4. Sheet 99 of 125:  Intersection of F Street and 17th Street – the conduit symbol shown 
connecting manholes M6 to M7 and M7 to M8 indicate this to be new conduit.  Is this the 
owner’s intent?  A note on the same drawing indicates an existing conduit between 
existing manhole M8 and proposed manhole B.  Please explain how this is possible. 

 
 Response:  Conduit between manholes M6-M7-M8 should have been installed by 

others.  The conduit running from M8 to proposed manhole B is new (a stub out should 
have been provided in M8 by others, but this is not certain.  

 
5. The intersections with 17th Street (Pole D) and 18th Street (Poles A, B and E) show 

lighting units that are not addressed in the lighting plan.  There is no information 
regarding what type or wattage are required.  Please clarify. 

 
 Response:  Lighting type and wattage should be replaced in kind; Project assumes 

250W HPS. 
 
6. Intersections at 17th, 18th and 20th Streets indicate eight foot mast arms mounted to 

#18 and Twin-20 decorative poles.  The mast arm note B calls for the bottom of the 
signal on mast arms to be 16’ above the roadway surface.  This type of installation will 
not provide adequate clearance.  Please advise.  Our pole manufacturer’s agent feels 
that this would also call for a heavier duty pole than indicated.  Please advise. 

 
 Response:  There will be no mast arms on the #18 or twin 20 decorative poles.  The 

drawings have been revised. 
 

 
7. Sheet 115 of 125:  Under the conduit summary list here is an entry “A-DC MH” which 

calls for one (1) two inch conduit fifty-five feet in length.  This item does not show on the 
plans.  Please clarify. 

 
 Response:  Disregard this conduit and length.  It should not be included on this conduit 

summary.  
 
8. Some proposed #18 pole locations on the Traffic plans are redundant with proposed #18 

pole locations on the lighting plans.  Is it the owner’s intent to have extra poles, castings 
and fixtures to renew your stock or is this an oversight?  Please clarify. 

 
 Response:  Note, these pole locations are to be combination poles.  The light pole, 

foundation and luminaire are paid for under the lighting items and the signal head, 
conduit, etc. are included in the lump sum traffic signal work item.  

 
9. Bid Item Sheet 9 – Line 0900 – 618340 – 2 Inch PVC, Schedule 40 Rigid Conduit.  This 

bid item shows a quantity of 663 linear feet.  Scaling the drawings produces a quantity of 
approximately 2470 linear feet.  Please clarify. 

 
 Response:  The quantity shown on the summary of quantities and in the bid item sheet 

appears to be in error.  The actual quantity should be 2500 LF. 
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10. Bid Item Sheet 10 – Line 0970 – 618993 – Electrical Work Special Item – LF – 2-4 Inch 
PVC Schedule 40 Rigid Conduit Duct Bank 618 341 

 This bid item shows a quantity of 210 linear feet.  Scaling the drawings produces a 
quantity of approximately 235 linear feet.  Please clarify. 

 
 Response:  This item is paid for by the linear feet.  Minor adjustments to the quantities 

are common and the adjustments will be paid for on a unit bid price basis. 
 
11. Standard DDOT practice in the past, when installing both lighting and traffic control into 

the same pole has been to install separate conduits for each system (typically one four 
inch for traffic signal cables and one two inch for the lighting power.  The traffic system 
drawings for this job show only one conduit to each location.  This is according to the 
conduit schedules shown on sheets 100, 105, 110, 115 and 120 of 125.  Please review 
and advise as to the owners requirements. 

 
 Response:  At the time that these plans were prepared, the standard practice was to 

use only one 4 inch conduit for lighting and signal power.  This has been approved by 
DDOT Traffic Signals for use on this project since the plans were completed and shelved 
several years ago. 

 
12. On sheet 122 of 125 “Communication Cable and Conduit Detail No. 1” the legends 

referring to the cables running north parallel to 17th Street between TEC1 and TC6 
indicate 2-12PR Comm. Cable.  The proposed Cable Routing on sheet 125 of 125 does 
not support this.  Please clarify. 

 
 Response:  Drawing 125 is correct.  Sheet 122, showing the cables running north 

parallel to 17th Street between TEC1 and TC6 should indicate 1-12PR Comm. Cable, 
not 2. 

 
13. On page 1 of the Traffic Signal Technical Specifications, the third paragraph defines the 

word "proposed" as meaning to furnish and install new equipment.  On Sheet 97 of 125 
(this is 17th street 1st page) of the Traffic Drawings, under General Notes, Note 4 calls 
for storing and subsequently re-installing the existing equipment.  Please clarify this 
contradiction. 

 
Response:  Note 4 should not have been included on this sheet since it is a new 
design.  It was not addressed in the revision. 

  
14. Please provide the size and species of tree to be used for Item 611 199.  Special 

provision 50 does not help the contractor to provide the best unit price for this item. 
 
 Response:  DDOT has informed us that the tree species and size is to be Red Maple, 2-

2 ½” Cal. 
 
15. On the summary of quantities on drawing 125 of 125 how are items 39 thru 43 paid for?  

They are not included on the bid form. 
 

Response:  All the items listed on sheet 125 are to be included in the lump sum item for 
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Traffic Signal Work.  
 

16. The quantity of signal poles and Combination poles looks too high on the traffic signal 
summary sheet 125.  Please confirm the quantities. 

 
 

Response:  
  

17th & F:  Final -  3- 20' poles, 1 No. 20 combo poles; Temp - 4- 20' poles 
18th & F:  Final - 2-20' poles, 3 No. 18 combo poles; Temp - 5- 20' poles 
19th & F: Final - 3-20' poles, 1 No. 18 combo pole; Temp - 5- 20' poles 
20th & F: Final - 1-20' pole, 3 No. 18 combo poles; Temp - 5- 20' poles 
22nd & F: Final - 3-20' poles, 2 No. 18 combo poles; Temp - NONE 

  
Totals should be: 9 No. 18 poles, 1 No. 20 pole, 12-20 ' poles and 19 temporary 20' 
poles for staging. 

  
They were not updated on the revisions. 

  


